
SNO. SQ.MTR.

1 50800.00

2 20355.56

3 97536.00

1049877.50

4 97536.00

1049877.50

5 71616.50

770880.01

6 25919.50

278997.50

PERMISSIBLE 

COMMERCIAL 

(28%)

PERMISSIBLE 

RECREATIONAL 

(27%)

27310.08 26334.72

8

AREAS (SQ.FT.)
COSTING @ RS. 

1800 / SQ.FT.
AREAS (SQ.FT.)

COSTING @ RS. 

2600 /  SQ.FT.

1) 0.00 0.00 0.00 0.00

2) 89612.56 161,302,608.79     36054.77 93,742,405.85        

3) 80031.74 144,057,130.78     30195.50 78,508,288.87        

4) 94220.74 169,597,325.66     44766.40 116,392,638.96      

5) 69907.66 125,833,786.42     32120.42 83,513,096.78        

6) 0.00 0.00 32120.42 83,513,096.78        

7) 0.00 0.00 32120.42 83,513,096.78        

8) 0.00 0.00 32120.42 83,513,096.78        

9) 0.00 0.00 32120.42 83,513,096.78        

10) 0.00 0.00 15458.72 40,192,668.36        

11) 0.00 0.00 0.00 0.00

12) 0.00 0.00 0.00 0.00

333772.70 600,790,851.65  287077.49 746,401,485.96   

GRAND TOTAL 1,347,192,337.61                                                                                              

9TH FLOOR 

10TH-17TH FLOOR 

TOTAL 

AREA TO BE CONTRUCTED
CONSTRUCTED AREAS FOR 

SERVICES ONLY 

FLOORS

UPPER BASEMENT

GROUND FLOOR

FIRST FLOOR 

SECOND FLOOR 

THIRD FLOOR 

4TH FLOOR 

5TH FLOOR 

6TH FLOOR 

7TH FLOOR 

8TH FLOOR 

(IN SQ.FT.)

(IN SQ.FT.)

(IN SQ.FT.)

ACHIEVED F.A.R. @ 1.92

ALREADY ACHIEVED IN @ 1.32 COMPOUNDING (ACTUALLY ACHIEVED @ 1.41 )

DIFFERENCE F.A.R

AREA CHART

PARTICULARS

PLOT AREA

PERMISSIBLE GROUND COVERAGE @ 40.07

(IN SQ.FT.)

AREAS COSTING @ 1.92

PERMISSIBLE F.A.R. @ 1.20 + 0.12+ 0.60 = 1.92

7 F.A.R. RATIO
PERMISSIBLE SOCIO (45%)

43891.20


